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AGREEMENT FOR ENVIRONMENTAL COMPLIANCE SERVICES 
Robertson-Bryan, Inc. 

 
THIS AGREEMENT is made and entered into as of the _____ day of ___________________,  

2024 by and between the City of Brentwood, a municipal corporation of the State of California ("City"), and 
Robertson-Bryan, Inc., a California corporation ("Consultant") (each a “Party” and collectively, the “Parties”). 

 
RECITALS 

A. City requires the professional services of a consultant specifically trained and experienced 
in environmental compliance services for the Solid Waste Organics Diversion project and new laboratory 
building at the Wastewater Treatment Plant, which are professional services outside of services offered by 
City. 

 
B. Consultant has the professional skills and experience necessary to perform the services 

described in this Agreement.   
 
C. Consultant customarily engages in these services as part of its independently established  

trade, occupation, and/or business, separately from its work for City.  
 
D. City desires to engage Consultant to provide these services by reason of its qualifications 

and experience in performing such services  
 
E. Consultant has submitted a proposal to City and has affirmed its willingness and ability to 

perform such work on the terms and manner set forth in this Agreement. 
 
NOW, THEREFORE, in consideration of these recitals and the mutual covenants contained herein, 

the Parties agree as follows: 
 
1. Scope of Work.   
 
 1.1 City retains Consultant, as an independent contractor, to perform, and Consultant agrees 
to render, those services (the "Services") that are described in the attached Exhibit "A," which is 
incorporated by this reference, pursuant to this Agreement’s terms and conditions. 
 

1.2 Consultant will control the manner and the means of the work to be performed, and be 
responsible for the professional quality, technical accuracy and coordination of the Services.  Consultant 
will, without additional compensation, correct or revise any errors or deficiencies in the Services. 
 

1.3. Consultant will keep City informed on a regular basis that the Services are being performed 
in accordance with the requirement and intentions of this Agreement. 
 
 1.4 If applicable, Consultant has designated those persons listed in Exhibit “A” to provide the 
Services to the City.  Consultant will not change or reassign those persons described in Exhibit “A” without 
prior written notice to City, and will not replace those individuals with individuals to whom City has a 
reasonable objection. 
 
2. Standard of Performance.  Consultant acknowledges that in entering into this Agreement the City 
is relying on Consultant's special skills and experience to do and perform the Services.  While performing 
the Services, Consultant will exercise the reasonable professional care and skill customarily exercised by 
reputable members of Consultant's profession practicing in the Northern California area.  The acceptance 
of the Services by City does not release Consultant from these obligations.   
 
Consultant will be responsible for employing or engaging all persons necessary to perform the Services.  
Consultant will control the manner and means of the services to be performed by its employees and 
subconsultants.  All of Consultant's staff will be qualified by training and experience to perform their 
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assigned tasks.  Consultant will give its personal attention to the fulfillment of the provisions of this 
Agreement by all of its employees and subcontractors, if any, and will keep the Services under its control.  
On demand of City, if any employee or subcontractor of Consultant fails or refuses to carry out the 
provisions of this Agreement or appears to be incompetent or to act in a disorderly or improper manner, he 
or she will be discharged immediately from the Services. 
 
3. Term.  Unless earlier terminated, the term of this Agreement will commence upon the date first 
above written and will expire upon completion of the Services by Consultant. 
 
4. Schedule.  Consultant will generally adhere to the schedule set forth in Exhibit “A” provided, that 
City will grant reasonable extensions of time for the performance of the Services occasioned by unusually 
lengthy governmental reviews of Consultant’s work product or other unavoidable delays occasioned by 
unforeseen circumstances; provided, further, that such unavoidable delay will not include strikes, lockouts, 
work stoppages, or other labor disturbances conducted by, or on behalf of, Consultant’s officers or 
employees. 
 
Consultant acknowledges the importance to City of City’s project schedule and agrees to put forth its best 
professional efforts to perform the Services in a manner consistent with that schedule.  City understands, 
however, that Consultant’s performance must be governed by sound practices.  Consultant will work such 
overtime or engage such personnel and equipment as necessary to maintain the schedule, without 
additional compensation.   
 
5. Compensation.   
 

5.1 The total fee payable for the Services to be performed during the term of this Agreement 
will be a not to exceed amount of two hundred fifty two thousand five hundred seventy five dollars 
($252,575) as may be further specified in the attached Exhibit “A.”  No other compensation for the Services 
will be allowed except for items covered by subsequent amendments to this Agreement. The City reserves 
the right to withhold a ten percent (10%) retention until City has accepted the Services. 
  
 5.2 Payment will occur only after receipt by City of invoices sufficiently detailed to include hours 
performed, hourly rates, and related activities and costs for approval by City. 
 

5.3 Within thirty (30) days after receipt of any applicable progress payment request, City will 
verify the accuracy of the request, correct the charges where appropriate, and make payment to Consultant 
in an amount equal to the amount of such application, as verified or corrected by City.  No payment made 
prior to completion and acceptance of the Services will constitute acceptance of any part of the Services.  
City reserves the right to withhold payment from Consultant on account of Services not performed 
satisfactorily, delays in Consultant's performance of Services, or other defaults hereunder. 
 
6. Status of Consultant.  Consultant will perform the Services as an independent contractor, free from 
the control and direction of City, in pursuit of Consultant’s independent calling, and not as an employee of 
City. The persons used by Consultant to provide the Services under this Agreement will not be considered 
employees of City for any purposes whatsoever and City will not pay any tax, workers’ compensation 
insurance, retirement contributions or unemployment contributions on behalf of Consultant or its employees 
or subcontractors. Consultant agrees to indemnify and pay City within thirty (30) days for any tax, retirement 
contribution, social security, overtime payment, unemployment payment or workers’ compensation 
payment, including, but not limited to, those based on any provision of the Federal Affordable Care Act, 
which City may be required to make on behalf of Consultant or any agent, employee, or contractor of 
Consultant for work done under this Agreement.  The payment made to Consultant pursuant to the 
Agreement will be the full and complete compensation to which Consultant is entitled.  City will not make 
any federal or state tax withholdings on behalf of Consultant or its agents, employees or subcontractors.  
At the City’s election, City may deduct the amounts paid pursuant to this Section, from any balance owing 
to Consultant. 
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7. Subcontracting.  Consultant's services are being requested by City because they are unique and 
personal.  Except as may be specified in Exhibit “A”, Consultant will not subcontract any portion of the 
Services without prior written approval of City Manager or his/her designee.  If Consultant subcontracts any 
of the Services, Consultant will be fully responsible to City for the acts, errors and omissions of Consultant's 
subcontractor and of the persons either directly or indirectly employed by the subcontractor, as Consultant 
is for the acts and omissions of persons directly employed by Consultant. Nothing contained in this 
Agreement will create any contractual relationship between any subcontractor of Consultant and City.  
Consultant will be responsible for payment of subcontractors.  Consultant will bind every subcontractor and 
every subcontractor of a subcontractor by the terms of this Agreement applicable to Consultant's work 
unless specifically noted to the contrary in the subcontract and approved in writing by City. 
 
8. Other Consultants.  The City reserves the right to employ other consultants in connection with the 
Services. 
 
9. Indemnification.  Consultant agrees to indemnify, including the cost to defend, City, its officers, 
agents, volunteers and employees from any and all claims, demands, costs or liability that arise out of, or 
pertain to, or relate to the negligence, recklessness, or willful misconduct of Consultant and its agents in 
the performance of services under this Agreement, but this indemnity does not apply to liability for damages 
for death or bodily injury to persons, injury to property, or other loss, arising from the sole negligence, willful 
misconduct or defects in design by City or the agents, servants, or independent contractors who are directly 
responsible to City, or arising from the active negligence of City. 
 
10. Insurance.  Consultant will obtain and maintain, at its cost and expense, for the duration of the 
Agreement and any and all amendments, insurance against claims for injuries to persons or damage to 
property which may arise out of or in connection with performance of the Services by Consultant or 
Consultant’s agents, representatives, employees or subcontractors.  The insurance will be obtained from 
an insurance carrier admitted and authorized to do business in the State of California.  The insurance carrier 
is required to have a current Best's Key Rating of not less than "A:VII." 

 
10.1 Coverages and Limits.  Consultant will maintain the types of coverages and minimum limits 

indicated below, unless Risk Manager or City Manager, in consultation with the City Attorney approves a 
lower amount. These minimum amounts of coverage will not constitute any limitations or cap on 
Consultant's indemnification obligations under this Agreement.  City, its officers, agents, volunteers and 
employees make no representation that the limits of the insurance specified to be carried by Consultant 
pursuant to this Agreement are adequate to protect Consultant.  The coverage will contain no special 
limitations on the scope of its protection to the above-designated insureds except for Workers 
Compensation and errors and omissions insurance.  Consultant will obtain occurrence coverage, excluding 
Professional Liability, which will be written as claims-made coverage. If Consultant believes that any 
required insurance coverage is inadequate, Consultant will obtain such additional insurance coverage, as 
Consultant deems adequate, at Consultant's sole expense. 
 
  10.1.1 Commercial General Liability Insurance.  $2,000,000 combined single-limit per 
occurrence for bodily injury, personal injury and property damage. If the submitted policies contain 
aggregate limits, general aggregate limits will apply separately to the work under this Agreement or the 
general aggregate will be twice the required per occurrence limit. 
 
  10.1.2 Automobile Liability.  $1,000,000 combined single-limit per accident for bodily 
injury and property damage. 
 
  10.1.3 Workers' Compensation and Employer's Liability.  Workers' Compensation limits 
as required by the California Labor Code and Employer's Liability limits of $1,000,000 per accident for bodily 
injury. Workers' Compensation and Employer's Liability insurance will not be required if Consultant has no 
employees and provides, to City's satisfaction, a declaration stating this. 
 
  10.1.4 Professional Liability.  Errors and omissions liability appropriate to Consultant’s 
profession with limits of not less than $1,000,000 per claim.  
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10.2 Endorsements.  For Commercial General Liability Insurance, Consultant will ensure that 

the policies are endorsed to name the City, its officers, agents, volunteers and employees as additional 
insureds.  Prior to City's execution of this Agreement, Consultant will furnish, to the satisfaction of the City, 
certificates of insurance and endorsements. 

 
10.3 Cancellation.  Insurance will be in force during the life of the Agreement and any extensions 

of it and will not be canceled without thirty (30) days prior written notice to City sent pursuant to the notice 
provisions of this Agreement. 
 

10.4 Failure to Maintain Coverage.  If Consultant fails to maintain any of these insurance 
coverages, then City will have the option to declare Consultant in breach of this Agreement, or may 
purchase replacement insurance or pay the premiums that are due on existing policies in order to maintain 
the required coverages. Consultant is responsible for any payments made by City to obtain or maintain 
insurance and City may collect these payments from Consultant or deduct the amount paid from any sums 
due Consultant under this Agreement. 

 
10.5 Submission of Insurance Policies.  City reserves the right to require, at any time, complete 

and certified copies of any or all required insurance policies and endorsements. 
 
10.6 Primary Coverage.  For any claims related to the Services and this Agreement, the 

Consultant’s insurance coverage will be primary insurance with respect to City, its officers, agents, 
volunteers and employees.  Any insurance or self-insurance maintained by City for itself, its officers, agents, 
volunteers and employees, will be in excess of Consultant’s insurance and not contributory with it. 
 

10.7 Reduction in Coverage/Material Changes.  Consultant will notify City in writing pursuant to 
the notice provisions of this Agreement thirty (30) days prior to any reduction in any of the insurance 
coverage required pursuant to this Agreement or any material changes to the respective insurance policies. 

 
10.8 Waiver of Subrogation.  The policies shall contain a waiver of subrogation for the benefit 

of City. 
 
11. Business License.  If required, Consultant will obtain and maintain a City of Brentwood Business 
License for the term of the Agreement, as it may be amended from time-to-time. 
 
12. Maintenance of Records.  Consultant will maintain complete and accurate records with respect to 
costs incurred under this Agreement.  All records will be clearly identifiable.  Consultant will allow a 
representative of City during normal business hours to examine, audit, and make transcripts or copies of 
records and any other documents created pursuant to this Agreement.  Consultant will allow inspection of 
all work, data, documents, proceedings, and activities related to the Agreement for a period of three (3) 
years from the date of final payment under this Agreement. 
 
13. Ownership of Documents.   
 
 13.1 All product produced by Consultant or its agents, employees, and subcontractors pursuant 
to this Agreement (the “Work Product”) is the property of City.  In the event this Agreement is terminated, 
all Work Product produced by Consultant or its agents, employees and subcontractors pursuant to this 
Agreement will be delivered to City pursuant to the termination clause of this Agreement.  Consultant will 
have the right to make one (1) copy of the Work Product for Consultant’s records. 
 

13.2 The Work Product may be used by City and its agents, employees, representatives, and 
assigns, in whole or in part, or in modified form, for all purposes City may deem advisable, without further 
employment of or payment of any compensation to Consultant; provided, however, that if this Agreement 
is terminated for any reason prior to completion of the Project and if under such circumstances City uses, 
or engages the services of and directs another consultant to use, the Work Product, City agrees to hold 
Consultant harmless from any and all liability, costs, and expenses relative to claims arising out of matters 
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and/or events which occur subsequent to the termination of this Agreement as a result of causes other than 
the fault or negligence of Consultant, or anyone for whose acts it is responsible, in preparation of the Work 
Product.  Consultant will not be responsible for deficiencies solely attributable to modifications of the Work 
Product performed by others, or that arise from use of the Documents in connection with a project or site 
other than that shown in the Work Product. 
 
14. Copyrights.  Consultant agrees that all copyrights that arise from the Services will be vested in City 
and Consultant relinquishes all claims to the copyrights in favor of City. 
 
15. Confidentiality.  All documents, reports, information, data, and exhibits prepared or assembled by 
Consultant in connection with the performance of the Services pursuant to the Agreement are confidential 
until released by the City to the public, and the Consultant will not make any of these documents or 
information available to any individual or organization not employed by the Consultant or the City without 
the written consent of the City before any such release. 
 
16. Notices.  Any notices relating to this Agreement shall be given in writing and shall be deemed 
sufficiently given and served for all purposes when delivered personally, by facsimile or by generally 
recognized overnight courier service, or five (5) days after deposit in the United States mail, certified or 
registered, return receipt requested, with postage prepaid, addressed as follows: 
 

For City: 
 
City of Brentwood 
150 City Park Way 
Brentwood, CA  94513 

 Phone No. (925) 516-6000 
 Facsimile No. (925) 516-6001 
 Attn: Casey Wichert,  
  Director of Public Works 

For Consultant: 
 
Robertson-Bryan, Inc. 
9888 Kent Street 
Elk Grove, CA 95624 
Phone No.: (916) 714-1801 
Facsimile No.: (916) 714-8104 
Attn:  Michael D. Bryan, Ph.D., 
 President/CFO 

 
Either Party may change its address for purposes of this section by giving the other Party written notice of 
the new address in the manner set forth above. 
 
17. Conflicts of Interest.   
 
 17.1 City will evaluate Consultant’s duties pursuant to this Agreement to determine whether 
disclosure under the Political Reform Act and City’s Conflict of Interest Code is required of Consultant or 
any of Consultant’s employees, agents, or subcontractors.  Should it be determined that disclosure is 
required, Consultant or Consultant’s affected employees, agents, or subcontractors will complete and file 
with the City Clerk those schedules specified by City and contained in the Statement of Economic Interests 
Form 700. 
 
 17.2 Consultant understands that its professional responsibility is solely to City.  Consultant 
warrants that it presently has no interest, present or contemplated, and will not acquire any direct or indirect 
interest, that would conflict with its performance of this Agreement.  Consultant further warrants that neither 
Consultant, nor Consultant’s agents, employees, subcontractors and consultants have any ancillary real 
property, business interests or income that will be affected by this Agreement or, alternatively, that 
Consultant will file with the City an affidavit disclosing this interest.  Consultant will not knowingly, and will 
take reasonable steps to ensure that it does not, employ a person having such an interest in the 
performance of this Agreement.  If after employment of a person, Consultant discovers that it has employed 
a person with a direct or indirect interest that would conflict with its performance of this Agreement, 
Consultant will promptly disclose the relationship to the City and take such action as the City may direct to 
remedy the conflict.   
 
18. General Compliance with Laws.  Consultant will keep fully informed of federal, state and local laws 
and ordinances and regulations (“Laws”) which in any manner affect those employed by Consultant, or in 
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any way affect the performance of the Services by Consultant.  Consultant will at all times observe and 
comply with these laws, ordinances, and regulations and will be responsible for the compliance of the 
Services with all applicable laws, ordinances and regulations. 
 
19.  Pandemic Health Laws.  Consultant’s duty to comply with Laws includes compliance by Consultant 
with all local, state, or federal Laws that have been or may be enacted in response to the COVID-19 
pandemic (collectively, “Health Laws”), which include all of the County of Contra Costa Health 
Orders.  Failure to fully comply with the Health Laws constitutes a material default, subject to all available 
remedies including suspension or termination.   
 
20. Discrimination and Harassment Prohibited.  Consultant will comply with all applicable local, state 
and federal laws and regulations prohibiting discrimination and harassment. 
 
21. Termination.  In the event of the Consultant's failure to prosecute, deliver, or perform the Services, 
City may terminate this Agreement for nonperformance by notifying Consultant in writing pursuant to the 
notice provisions of this Agreement.  Consultant has five (5) business days to deliver any documents owned 
by City and all work in progress to City address contained in this Agreement.  City will make a determination 
of fact based upon the work product delivered to City and of the percentage of work that Consultant has 
performed which is usable and of worth to City in having the Agreement completed.  Based upon that finding 
City will determine the final payment of the Agreement.  In the event City elects to terminate, City will have 
the right to immediate possession of all Work Product and work in progress prepared by Consultant, 
whether located at the project site, at Consultant's place of business, or at the offices of a subconsultant.   
 
Either Party, upon tendering thirty (30) calendar days written notice to the other Party, may terminate this 
Agreement for convenience.  In this event and upon request of City, Consultant will assemble the work 
product without charge and put it in order for proper filing and closing and deliver it to City.  Consultant will 
be paid for work performed to the termination date; however, the total will not exceed the lump sum fee 
payable under this Agreement.  City will make the final determination as to the portions of tasks completed 
and the compensation to be made. 
 
22. Covenants Against Contingent Fees.  Consultant warrants that Consultant has not employed or 
retained any company or person, other than a bona fide employee working for Consultant, to solicit or 
secure this Agreement, and that Consultant has not paid or agreed to pay any company or person, other 
than a bona fide employee, any fee, commission, percentage, brokerage fee, gift, or any other consideration 
contingent upon, or resulting from, the award or making of this Agreement.  For breach or violation of this 
warranty, City will have the right to terminate this Agreement for nonperformance, or, in its discretion, to 
deduct from the Agreement price or consideration, or otherwise recover, the full amount of the fee, 
commission, percentage, brokerage fees, gift, or contingent fee. 
 
23. Claims And Lawsuits.  By signing this Agreement, Consultant agrees that any Agreement claim 
submitted to City must be asserted as part of the Agreement process as set forth in this Agreement and not 
in anticipation of litigation or in conjunction with litigation.  Consultant acknowledges that if a false claim is 
submitted to City by Consultant, it may be considered fraud and Consultant may be subject to criminal 
prosecution.  Consultant acknowledges that California Government Code sections 12650 et seq., the False 
Claims Act, applies to this Agreement and, provides for civil penalties where a person knowingly submits a 
false claim to a public entity.  These provisions include false claims made with deliberate ignorance of the 
false information or in reckless disregard of the truth or falsity of information.  If City seeks to recover 
penalties pursuant to the False Claims Act, it is entitled to recover its litigation costs, including attorney's 
fees. Consultant acknowledges that the filing of a false claim may subject Consultant to an administrative 
debarment proceeding as the result of which Consultant may be prevented to act as a Consultant on any 
public work or improvement for a period of up to five (5) years.  Consultant acknowledges debarment by 
another jurisdiction is grounds for City to terminate this Agreement. 
 
24. Jurisdiction, Venue and Governing Law.  Any action at law or in equity brought by either of the 
Parties for the purpose of enforcing a right or rights provided for by this Agreement will be tried in a court 
of competent jurisdiction in the County of Contra Costa, State of California, and the Parties waive all 
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provisions of law providing for a change of venue in these proceedings to any other county.  This agreement 
will be governed by the laws of the State of California. 
 
25. Testimony.  Consultant will testify at City's request if litigation is brought against City in connection 
with Consultant's services under this agreement.  Unless the action is brought by Consultant, or is based 
upon Consultant's actual or alleged negligence or other wrongdoing, City, upon prior written agreement 
with Consultant will compensate Consultant for time spent in preparation for testimony, testimony, and 
travel at Consultant's standard hourly rates at the time of actual testimony. 
 
26. Successors and Assigns.  It is mutually understood and agreed that this Agreement will be binding 
upon the Parties and their respective successors.  Neither this Agreement nor any part of it nor any monies 
due or to become due under it may be assigned by Consultant without the prior written consent of City, 
which will not be unreasonably withheld. 
 
27. Section Headings.  Section headings as used in this Agreement are for convenience only and will 
not be deemed to be a part of such sections and will not be construed to change the meaning of the section. 
 
28. Waivers.  The waiver by either Party of any breach or violation of any term, covenant, or condition 
of this Agreement or of any applicable law will not be deemed to be a waiver of such term, covenant, 
condition or law or of any subsequent breach or violation of same or of any other term, covenant, condition 
or law.  The acceptance by either Party of any fee or other payment which may become due under this 
Agreement will not be deemed to be a waiver of any preceding breach or violation by the other Party of any 
term, covenant, or condition of this Agreement or any applicable law. 
 
29. Entire Agreement.  This Agreement, together with any other written document referred to or 
contemplated by it embody the entire Agreement and understanding between the parties relating to the 
subject matter of it.  The City Manager is authorized, in consultation with the City Attorney, to agree to non-
material amendments to this Agreement.  Neither this Agreement nor any of its provisions may be amended, 
modified, waived or discharged except in a writing signed by both parties. 
 
30. Authority.  The individuals executing this Agreement and the instruments referenced in it on behalf 
of Consultant each represent and warrant that they have the legal power, right and actual authority to bind 
Consultant to the terms and conditions of this Agreement. 
 
 
 
 
 
 
 
 

[SIGNATURES ON THE FOLLOWING PAGE] 
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31. Severability.  If any term, provision, condition or covenant of this Agreement or its application to 
any party or circumstances shall be held, to any extent, invalid or unenforceable, the remainder of this 
Agreement, or the application of the term, provision, condition or covenant to persons or circumstances 
other than those as to whom or which it is held invalid or unenforceable, shall not be affected, and shall be 
valid and enforceable to the fullest extent permitted by law. 
 
32. Signatures.   

 
32.1  Counterparts.  This Agreement may be executed in two or more counterparts, each of which 

together will be deemed an original, but all of which together will constitute the same instrument. 
 
32.2  Digital/Electronic Signatures.  Using a City-approved method, this Agreement may be 

executed through the use of digital or electronic signatures in accordance with Government Code Section 
16.5. The presence of an electronic signature on this Agreement will be construed as the Parties’ consent 
to do business electronically.   
 
 
CONSULTANT: 
 
 
*  By:         
 Michael D. Bryan, Ph.D. 
 President/CFO 
 
 

CITY: 
 
 
By:         
 Tim Y. Ogden, City Manager 
 
 
ATTEST: 
 
 
By:         
 Margaret Wimberly, City Clerk 
 
 
APPROVED AS TO FORM: 
 
 
By:         
        Katherine Wisinski, Interim City Attorney 

 
If required by City, proper notarial acknowledgment of execution by Consultant must be attached. If a Corporation, 
Agreement must be signed by one corporate officer from each of the following two groups. 
 
*Group A. **Group B. 
 Chairman,  Secretary, 
 President, or  Assistant Secretary, 
 Vice-President  CFO or Assistant Treasurer 
 
Otherwise, the corporation must attach a resolution certified by the secretary or assistant secretary under corporate 
seal empowering the officer(s) signing to bind the corporation. 
 
 



 9 
PSA_City Attorney Approved Version 071522 

EXHIBIT “A” 
 

SCOPE OF SERVICES 
 
At City’s request, Consultant to provide environmental compliance services to the City, as more fully 
described in the attached proposal, for its Solid Waste Organics Diversion project and new laboratory 
building, at the City’s Wastewater Treatment Plant. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

[Intentionally left blank.] 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



3100 Zinfandel Dr. Suite 300 
Rancho Cordova, CA 95670 

Phone 916.714.1801 
Fax 916.714.1804 

www.robertson-bryan.com 

April 4, 2024 

DELIVERED BY EMAIL 

Mr. Casey Wichert 
Director of Public Works 
City of Brentwood 
150 City Park Way 
Brentwood, CA  94513 

Subject: Proposal for Environmental Compliance Services for the Solid Waste 
Organics Diversion Project and New Wastewater Treatment Plant 
Laboratory Building 

Dear Mr. Wichert: 

Robertson-Bryan, Inc. (RBI) is pleased to submit this proposal to provide environmental 
compliance services to the City of Brentwood (City) for its Solid Waste Organics Diversion 
Project (“Solid Waste Project”) and new laboratory building at the City Wastewater 
Treatment Plant (“Lab Building Project”). It should be noted that the Lab Building Project has 
independent utility relative to the Solid Waste Project and thus its utility is not dependent 
upon the Solid Wase Project. In addition, the two projects are on different schedules. 
Consequently, separate California Environmental Quality Act (CEQA) documentation will be 
prepared for the two projects.  

For the Solid Waste Project, RBI will provide services to prepare a CEQA Initial Study (IS), 
Mitigated Negative Declaration (MND), and Mitigation Monitoring and Reporting Program 
(MMRP) to be adopted by the City Council. We believe that an IS/MND is appropriate for the 
project. However, should the IS identify significant unmitigable impacts, RBI would seek to 
amend the CEQA contract for the Solid Waste Project to prepare an Environmental Impact 
Report (EIR).  RBI also will secure coverage for the project under the East Contra Costa 
County Habitat Conservation Plan/Natural Community Conservation Plan (HCP/NCCP) and 
provide pre-construction services to implement the MMRP. 

RBI understands the Solid Waste Project will consist of the following primary elements. 

1) Construction and operation of a 1-million-gallon digester that will process wastewater
treatment plant biosolids, organic fraction of municipal solid waste, yard waste, high
strength waste, and fats, oils and grease.

2) Expansion of a biosolids dryer and pyrolysis system that will process the biosolids
from the digester into biochar for application within the City or for sale by the system
vendor.

3) Realignment of the existing walking/bike path connecting Elkins Way to the Marsh
Creek trail.

Exhibit A



Mr. Casey Wichert 
City of Brentwood 
April 4, 2024 
Page 2 
 

4) Expansion of the existing solid waste facility building. 

There may be additional elements, such as equipment to prepare the organic municipal waste 
and yard waste for the digester, and equipment to control ammonia.  

For the Lab Building Project, RBI will provide services to prepare a Categorical Exemption. 
RBI understands the Lab Building Project will consist of a new building to be constructed in 
the lawn area adjacent to the WWTP administration building. The City plans relocate its 
laboratory, currently in the administration building, into this new building.  

RBI is extremely knowledgeable and experienced in providing environmental compliance 
services needed for the Solid Waste Project and Lab Building Project. We are also familiar 
with the project area and, therefore, resources that could be affected by the Solid Waste 
Project and Lab Building Project, having prepared the IS, MND, and MMRP for the Recycled 
Water Project in 2015 and Wastewater Treatment Plant (WWTP) Phase II Expansion Project 
in 2016, and Supplemental IS, MND, and MMRP for the WWTP Phase II Expansion Project 
in 2023. RBI also provided MMRP implementation services for these projects. 

RBI’s detailed scope of work to provide environmental compliance services for the Solid 
Waste Project and Lab Building Project is provided below. 

I. SCOPE OF WORK 

TASK 1: SOLID WASTE PROJECT CEQA AND HCP/NCCP 
Task 1.1:  Project Description 
RBI will prepare a project description with sufficient detail to support the IS and HCP/NCCP 
application for coverage. The project description will be generated from information provided 
by the City and the City’s project team in response to requests for information, as well as 
project team meetings. RBI will prepare a draft project description for review and comment 
by the City. RBI will also prepare a location map and site plan highlighting the project 
elements and areas of potential impact. RBI will incorporate City comments and finalize the 
project description and maps.   

Task 1.2: Tribal Consultation 
Assembly Bill (AB) 52 establishes a consultation process with California Native American 
tribes for proposed projects in geographic areas that are traditionally and culturally affiliated 
with that tribe. The lead agency shall begin consultation with a California Native American 
tribe traditionally and culturally affiliated with the project area prior to the release of an IS 
and MND if: (1) the tribe requested in writing to be formally informed of projects in the 
tribe’s traditionally and culturally affiliated area; and (2) the tribe responds, in writing, within 
30 days after formal notification from the lead agency and requests consultation.  
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RBI and our subconsultant Natural Investigations Company, Inc. (Sacramento, CA) will assist 
the City of Brentwood with the AB 52 process in the form of drafting a letter of information 
for interested Native American tribes. RBI and Natural Investigations also will attend a 
meeting with Native American tribes that request consultation. This scope of work assumes 
there will be one (1) meeting, based on our experience with the WWTP Phase II Expansion 
Project, in which the Wilton Rancheria requested consultation. 

Task 1.3: Administrative Draft IS 
RBI will serve as the lead consultant for preparation of the IS, with support from Ascent 
Environmental, Inc. (Sacramento, CA) and Natural Investigations Company. 

RBI will prepare an administrative draft IS that addresses CEQA Guidelines, Appendix G 
Environmental Checklist questions. Mitigation measures determined to be necessary to reduce 
or avoid significant or potentially significant environmental impacts will be identified. RBI 
will use setting and analysis information from the previously prepared IS’s for the Recycled 
Water Project and WWTP Phase II Expansion Project, to the extent it is relevant to the 
Project. Additional scope is provided below for key resource areas likely to be impacted by 
the project. 

Terrestrial Biology. RBI will research information from the East Contra Costa County 
Habitat Conservation Plan/Natural Communities Conservation Plan (HCP); California 
Department of Fish and Wildlife (CDFW) California Natural Diversity Database; California 
Native Plant Society Inventory of Rare and Endangered Vascular Plants of California; U.S. 
Fish and Wildlife Service (USFWS), and U.S. Army Corps of Engineers (USACE) wetland 
maps. RBI also will conduct two field reconnaissance surveys, one in March/April and one in 
May/June, to evaluate habitat conditions in the areas of potential disturbance and determine 
the potential for occurrence of special-status species of concern in the HCP/NCCP. Species 
will be recorded as present if observed, if species-specific vocalizations are heard, or if 
diagnostic field signs are found (e.g., scat, tracks, pellets, feathers). Some species known to 
occur in the project vicinity, and for which appropriate habitat is present, will be recorded as 
“expected, but not observed.” This survey will not include protocol-level surveys for special-
status species to confirm actual presence or absence of these species on the project site. 

Cultural, Paleontological, and Tribal Cultural Resources. Natural Investigations Company 
will lead preparation of the cultural resources, paleontological, and tribal cultural resources 
assessments. The assessment will require conducting a California Historical Resources 
Information System (CHRIS) records search with a 0.5-mile radius of the project area at the 
Northwest Information Center (NWIC), a pedestrian survey, and preparation of a technical 
report. Natural Investigations Company’s scope of work and cost estimate is provided in 
Attachment 3. 

Air Quality, Energy, Greenhouse Gas Emissions, Noise and Transportation. Ascent 
Environmental Inc. will lead preparation of the air quality, energy, greenhouse gas emissions, 
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noise, and transportation assessments. Ascent Environmental’s scope of work and cost 
estimate is provided in Attachment 4.  

RBI assumes that the potential impacts to the remainder of the resource issues addressed in 
the Appendix G Environmental Checklist can be analyzed without substantial analytical effort 
and relying largely on the previously completed IS’s. These sections include aesthetics, 
agricultural and forest resources, geology and soils, hazards and hazardous materials, 
hydrology and water quality, land use and planning, mineral resources, population and 
housing, public services, recreation, utilities and service systems, wildfire, and mandatory 
findings of significance.  

Task 1.4: Administrative Draft MND 
RBI will prepare an administrative draft proposed MND that will contain the mitigation 
measures in the IS needed to reduce environmental impacts to less than significant levels.  

Task 1.5: Public Review IS and MND 
RBI will revise the administrative draft IS and proposed MND addressing City review 
comments and prepare these documents for public review. RBI will prepare the files in 
portable document format (PDF) for posting to the City’s website and the State 
Clearinghouse’s CEQA Submit website. RBI also will provide the City with one (1) bound 
hard copy of the IS and proposed MND for posting at the City’s Public Works office. 

Task 1.6: Responses to Comments 
RBI will prepare brief written responses to comments on the IS and MND for inclusion as an 
attachment to the Staff Report to City Council. Although not necessary under CEQA for an 
MND, providing brief written responses to written comments effectively demonstrates that 
the lead agency has duly considered the comments, which is required by CEQA. RBI cannot 
predict the number and complexity of comments that will be received, therefore, the scope of 
work for this task is defined by the hours allocated in the budget.   

Task 1.7: Notice of Intent 
RBI will prepare the Notice of Intent (NOI) to adopt the MND. A draft NOI will be submitted 
to the City for review and comment. RBI will prepare a final NOI and send it to the County 
Clerk’s office for posting. RBI also will post the NOI to the CEQA Submit website with the 
IS and proposed MND. RBI assumes that the City will conduct noticing on its website and the 
City Public Works office.  

Task 1.8: Notice of Completion 
RBI will prepare the State Clearinghouse Notice of Completion form. This form will be 
posted to the CEQA Submit website with the NOI, IS and proposed MND. 
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Task 1.9: Mitigation Monitoring and Reporting Program 
RBI will prepare a Mitigation Monitoring and Reporting Plan (MMRP) for adoption by City 
Council. The MMRP will contain the mitigation measures identified in the IS to reduce 
impacts to less than significant levels, the timeframe each mitigation measure needs to be 
conducted, implementation responsibility, and monitoring/reporting responsibility. RBI will 
prepare a draft MMRP for City staff review and comment, and incorporate one (1) round of 
consolidated City comments to finalize the document.   

Task 1.10: Staff Report and Resolution 
RBI will prepare the draft Staff Report and Resolution to adopt the MND and MMRP. RBI 
also will prepare a draft Previous Actions attachment to the Staff Report. The documents will 
be prepared using City templates. These draft documents will be for the City to finalize in 
accordance with its internal review procedures. 

Task 1.11: City Council Meeting 
If requested by the City, an RBI Principal and technical expert from Ascent Environmental 
will attend the City Council meeting during which the MND and MMRP will be considered 
for adoption. Hours budgeted for this task are for preparation and attendance at the meeting. 

Task 1.12: Notice of Determination 
RBI will prepare the Notice of Determination (NOD) for signature by the assigned City 
representative. Following receipt of the signed NOD, RBI will post the document to CEQA 
Submit. RBI assumes the City will submit the NOD to the County Clerk along with the 
CEQA filing fee.  

Task 1.13:  East Contra Costa County HCP/NCCP 
RBI will prepare the Planning Survey Report (PSR) for application for coverage under the 
HCP/NCCP.  For the purposes of this scope of work, it is assumed that the existing 
documentation that was prepared for the WWTP Phase II Expansion Project will serve as the 
basic template for the Proposed Project. RBI will use the results of  two reconnaissance 
surveys of the project construction sites, scoped under Task 1.3 above, to determine if special-
status species covered under the HCP/NCCP occur within the project area. In addition, based 
on the final project site map and whether the project has the potential to affect existing 
ditches/remnant channels located in the southern portion of the project site, RBI may be 
required to prepare an Aquatic Resources Delineation (ARD) and submit it as part of the PSR 
submittal. RBI will prepare an electronic file of the draft application and ARD, if prepared, 
for review by City staff, and upon receipt of comments will revise the application and ARD 
and finalize for submittal to the East Contra Costa County Habitat Conservancy. 

Task 1.14: Pre-Construction Tasks and MMRP Implementation 
Construction monitoring cannot be accurately estimated at this time as it depends on the types 
and timing of construction activity, and specific species and habitat that may be present within 
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and around the construction areas. Therefore, the budget for this sub-task is limited to a 
preliminary budget estimate based on the assumption that only relatively limited pre-
construction work will be required to implement the MMRP and comply with HCP/NCCP 
conditions. These services will include conducting a pre-construction survey, preparing a 
Technical Memorandum summarizing the results of the survey, developing a Worker 
Environmental Awareness Program (WEAP), and administering WEAP training to all 
contractors at a scheduled meeting on-site prior to the initiation of construction. 

Task 1.15: Bi-Weekly Coordination Meetings 
RBI’s project manager will participate in bi-weekly meetings with the City’s project team to 
obtain key information regarding project elements, coordinate on schedule, and address other 
items necessary to provide the environmental compliance services outlined herein. Ten (10) 
meetings, occurring from February 2024 through December 2024, are assumed. It is assumed 
that other RBI staff may need to attend up to four (4) of these meetings.  

TASK 2: LAB BUILDING PROJECT CEQA 
For the Lab Building Project, a Categorical Exemption is the appropriate CEQA approval 
mechanism. Furthermore, based on the size and location of the project, the City does not need 
to apply for HCP/NCCP coverage. 

Task 2.1:  Project Description 
RBI will prepare a project description with sufficient detail to support the Categorical 
Exemption. The project description will be generated from information provided by the City 
and the City’s project team in response to requests for information, as well as project team 
meetings. RBI will prepare a draft project description for review and comment by the City. 
RBI also will prepare a location map and site plan highlighting the project elements and areas 
of potential impact. RBI will incorporate City comments and finalize the project description 
and maps.   

Task 2.2: Prepare Categorical Exemption 
Based on RBI’s current understanding of the project, it is assumed that a Categorical 
Exemption under Section 15303 – Class 3: New Construction or Conversion of Small 
Structures will satisfy the requirements of CEQA. Under this task, RBI will prepare the draft 
Notice of Exemption (NOE) and a draft attachment that provides supplemental information 
and the consistency findings for why the project is exempt under Section 15303 of the CEQA 
guidelines. This draft documentation will be submitted to the City for review and comment. 
Preparation of this document will require a vegetation and habitat survey of the project site, to 
be conducted concurrently with surveys for the Solid Waste Project.  

Upon receipt of the City’s comments on the draft documentation, RBI will finalize the NOE 
and justification attachment for use by the City to make the determination that the exception 
applies and to approve the project at a future City Council meeting.   
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Task 2.3: File Final Documentation 
Once the City has made the determination that the Categorical Exemption applies, based on 
the documentation provided, and approves the project, RBI will file the final Categorical 
Exemption documentation with the Contra Costa County Clerk and the State Clearinghouse. 
RBI will generate a virtual posting with the State Clearinghouse and upload the final 
documents to CEQA Submit. Once approved by the State Clearinghouse, final documents will 
be mailed to the county clerk along with the filing fee. 

TASK 3:  PROJECT MANAGEMENT 
Project management time shall primarily be used by the RBI principal-in-charge and project 
manager to coordinate and direct the project activities to assure that all tasks are conducted 
efficiently and effectively. In addition, this task provides time for project coordination by 
phone, email, and video conference with other project team members, budget and schedule 
tracking, invoicing, and other duties to coordinate and administer the project. 

II. SCHEDULE 

RBI can begin providing professional services associated with the tasks defined herein upon 
receipt of a contract or written authorization to proceed. 

III. CONTRACT AND BILLING ARRANGEMENT 

To provide the professional services outlined herein, RBI recommends a time-and-materials 
contract, not to exceed the amount shown in Attachment 1. RBI will invoice the City 
monthly according to its 2024 fee schedule (Attachment 2).  

If you have any questions regarding this proposal, please do not hesitate to contact me at 
(916) 261-4043. We look forward to assisting you with this important project.  

Sincerely,  

 
Michael D. Bryan, Ph.D. 
Managing Partner 
 
Attachment 1: RBI Budget 
Attachment 2: 2024 Fee Schedule 
Attachment 3: Natural Investigations Company, Inc. Scope and Budget 
Attachment 4: Ascent Environmental Inc. Scope and Budget 
 



  
 

ATTACHMENT 1 
 

RBI BUDGET 
 
 

Managing 
Partner
Michael 
Bryan

Principal
Keith 

Whitener

Associate
Michelle 
Brown

Hailey 
Price

Project 
Scientist I

Whitney 
Thorpe
Project 

Scientist I Subtotal
PROFESSIONAL SERVICES
Task 1: Solid Waste Project CEQA & HCP/NCCP 105,347$   

Task 1.1: Project Description 4 12 12 16 12,124$  
Task 1.2: Tribal Consultation 8 4 4 4,548$    
Task 1.3: Administrative Draft IS 4 16 40 40 24 31,900$     
Task 1.4: Administrative Draft MND 1 4 8 3,241$       
Task 1.5: Public Review IS and MND 2 2 8 12 6,248$       
Task 1.6: Responses to Comments 2 2 4 12 5,084$       
Task 1.7: Notice of Intent 1 1 4 1,504$       
Task 1.8: Notice of Completion 1 216$         
Task 1.9: Mitigation Monitoring and Reporting Program 1 4 2 8 3,919$       
Task 1.10: Staff Report and Resolution 1 6 2 2,527$       
Task 1.11: City Council Meeting 8 2,520$       
Task 1.12: Notice of Determination 1 1 507$         
Task 1.13: East Contra Costa County HCP/NCCP 8 2 40 32 18,654$     
Task 1.14: Pre-construction Tasks 4 1 2 20 6,303$       
Task 1.15: Bi-Weekly Coordination Meetings 4 16 6,052$       

Task 2: Lab Building Project CEQA 16,001$     
Task 2.1: Project Description 2 4 16 5,318$       
Task 2.2: Categorical Exemption 3 4 4 24 8,655$       
Task 2.3: File Final Documentation 4 4 2,028$       

Task 3:  Project Management 10 10 24 13,624$     
35 78 137 194 76

349$           315$        291$        216$        216$        
12,215$       24,570$   39,867$   41,904$   16,416$   134,972$   

Natural Investigations Company, Inc. 10,575$       
(Cultural, Paleontological, and Tribal Cultural Resources)
Ascent Environmental, Inc. 95,900$       
(Air Quality, Greenhouse Gas, Energy, Noise, Transportation)
RBI Subconsultant Management Fee (10%) 10,648$       

117,123$     
DIRECT EXPENSES

350$           
50$             

Document Mailing 80$             
480$           

TOTAL BUDGET 252,575$   

Hours: 
Rate:  

City of Brentwood Solid Waste Organics Diversion Project

Labor Subtotal

Document Printing

Subconsultant Services Subtotal:  

Mileage

Direct Expenses Subtotal:  

SUBCONSULTANT SERVICES



 
 
 
 

 

ATTACHMENT 2 
 

2024 FEE SCHEDULE 
Charges for project work performed by Robertson-Bryan, Inc. (RBI) will be calculated and 
billed at the hourly rates shown below.   

 Professional Services Rate/Hour 

♦ Managing Partner $349.00 

♦ Partner $342.00 

♦ Managing Principal Engineer/Scientist $333.00 

♦ Principal Engineer/Scientist  $315.00 

♦ Resource Director $301.00 

♦ Associate $291.00 

♦ Senior Engineer/Scientist II $284.00 

♦ Senior Engineer/Scientist I $269.00 

♦ Project Engineer/Scientist III $247.00 

♦ Project Engineer/Scientist II $236.00 

♦ Project Engineer/Scientist I $216.00 

♦ Staff Engineer/Scientist II $201.00 

♦ Staff Engineer/Scientist I $185.00 

♦ Technical Analyst $172.00 

♦ Graphics/GIS $153.00 

♦ Laboratory Compliance Specialist $149.00 

♦ Administrative Assistant $115.00 

♦ Intern $71.00 
 
Up to ten percent (10%) of subcontractor charges will be added to cover administrative costs.  
Hourly rates will be increased by a minimum of fifty percent (50%) for depositions, trials, and 
hearings. Rates will be adjusted annually. Rates are adjusted annually, effective December 
16th.  
 

INVOICING AND PAYMENTS 
Invoices will be issued on a monthly basis for all work performed on a project. Payment is 
due upon receipt of the invoice. 
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NATURAL INVESTIGATIONS COMPANY, INC. SCOPE AND BUDGET



3104 O Street, #221, Sacramento, CA 95816  •  916-765-9381 •  www.naturalinvestigations.com 
 

 

 

March 12, 2024 

Robertson-Bryan, Inc  
Michelle Brown 
3100 Zinfandel Drive, Suite 300 
Rancho Cordova, CA 95670 
916-405-8933 
michelle@robertson-bryan.com 
 
Subject: Cultural Resources Services for the City of Brentwood Solid Waste Organics Diversion Project in Contra 
Costa County, CA 
 
Natural Investigations Company, Inc. (Natural Investigations) has prepared the following scope of work and 
associated cost in response to the specific tasks and responsibilities for an archaeological investigation under the 
provisions of CEQA (CCR14 Section 15064.5 and PRC Section 21083.2) for the project area located in 
Brentwood, CA. 

Task 1: Cultural Resources Inventory 

Cultural Resources Literature Search  
Natural Investigations will conduct a California Historical Resources Information System (CHRIS) records search 
with a 0.50-mile radius of the proposed project area at the Northwest Information Center (NWIC) located in 
Rohnert Park, CA. The NWIC houses cultural resources records and the primary purpose of the CHRIS records 
search is to identify any previously recorded cultural resources known to exist within or adjacent to the project 
areas.  In addition to the archaeological inventory records and reports, an examination will be made of historic 
maps, the NRHP, the California Inventory of Historical Resources, and the listing of California Historical 
Landmarks. The records search will also reveal the nature and extent of any cultural resources work previously 
conducted within the project area.  

Additionally, Natural Investigations will contact the Native American Heritage Commission (NAHC) for a review 
of their Sacred Lands File. The NAHC will determine if any NAHC-listed Native American sacred lands are 
located within or adjacent to the project area. In addition, the NAHC will provide a list of Native American 
contacts for the project that they believe should be contacted for additional information. Natural Investigations 
will submit a project information letter and location map to each individual, Tribe, and/or organization on the 
NAHC list. In addition, Natural Investigations will support the city during meetings with Tribes requesting 
consultation. 

Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that all Native American 
consultation support to the city will be in the form of electronic meetings (i.e. Zoom, Teams, etc.).  No in person 
meetings are assumed. 
 
Pedestrian Survey  
Upon completion of the CHRIS, UCMP, and NAHC records search, Natural Investigations will conduct an 
intensive pedestrian survey of the project area. Archaeologists will conduct the survey utilizing pedestrian 
transects spaced at maximum intervals of 15 meters, covering all portions of the project area. Areas which are 
inaccessible due to dense vegetation, unstable geologic conditions, or other obstructions will be surveyed at a 
reconnaissance-level, typically at 20-40 meter transects.  

mailto:michelle@robertson-bryan.com
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Option A Survey: Survey area includes: new road access, solid waste processing area, realigned Marsh Creek 
Path, and PG&E Interconnect Digester and BDPS Area (~16-acres). 
 
Option B Survey: Survey area includes: new road access, solid waste processing area, realigned Marsh Creek 
Path, and PG&E Interconnect Digester and BDPS Area (~16-acres)., eastern RNG pipeline alignment connecting 
to PG&E pipeline connection at Sunset Road (0.64-miles). 
 
Option C Survey: Survey area includes: new road access, solid waste processing area, realigned Marsh Creek 
Path, and PG&E Interconnect Digester and BDPS Area (~16-acres)., western RNG pipeline alignment connecting 
to PG&E pipeline connection at Sunset Road (0.72-miles). 
 
Option D Survey: Survey area includes: new road access, solid waste processing area, realigned Marsh Creek 
Path, and PG&E Interconnect Digester and BDPS Area (~16-acres)., western and eastern RNG pipeline alignment 
connecting to PG&E pipeline connection at Sunset Road (1.36-miles). 
 
Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that the cultural resources 
survey will be negative for prehistoric and historic resources (i.e., no previously unrecorded cultural resources 
will be encountered and no previously recorded cultural resources will require updates). No testing or excavation 
will be conducted, nor will any artifacts, samples or specimens be collected during the survey.  

Cultural Resources Technical Report  
Upon completion of the literature review and pedestrian survey, Natural Investigations will prepare a cultural 
resources confidential technical report for project area. The technical report will document the results of the 
literature review, NAHC search, Native American outreach, and field survey as well as provide management 
recommendations for resources within or near the project area. The reports will meet the Secretary of Interior’s 
Standards and Guidelines and will follow Archaeological Resource Management Reports: Recommended 
Contents and Format guidelines.  

Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that RBI will provide a 
detailed project description. 

IS Chapters: Cultural & Tribal 
Using data compiled from the beforementioned technical study, Natural Investigations will prepare the Cultural 
Resources and Tribal Cultural Resources sections of the Initial Study preparing at a minimum to the items listed 
in CEQA Appendix G: Environmental Checklist Form of the CEQA Guidelines.  

Note: For the purposes of this scope and cost estimate, Natural Investigations assumes that RBI will provide the 
IS template, regarding font/style, to be used. 

 
Based on thoughtful consideration, Natural Investigations estimates our fee for the scope of services described 
herein as presented below: 

 Cost estimate 
Task Cost 

*CHRIS/ NAHC: Option A 

*CHRIS/ NAHC: Option B 

*CHRIS/ NAHC: Option C 

*CHRIS/ NAHC: Option D 

$2,190 

$2,190 

$2,190 

$2,190 
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Pedestrian Survey: Option A 

Pedestrian Survey: Option B 

Pedestrian Survey: Option C 

Pedestrian Survey: Option D 

$935 

$1,025 

$1,025 

$1,115 

Technical Report: Option A 

Technical Report: Option B 

Technical Report: Option C 

Technical Report: Option D 

$4,890 

$4,980 

$4,980 

$5,300 

IS Chapters $1,970 

Totals 

Option A: 

Option B & C: 

Option D: 

Dependent on Options 

$9,985 

$10,165 

$10,575 

*Assumes CHRIS fees not to exceed $750 

We appreciate the opportunity to submit this proposal and look forward to providing our services on this project.  
Please call if you have questions concerning this proposal. 

Respectfully submitted, 

Cindy J. Arrington, M.S., RPA  
Administrator 
Natural Investigations Company, Inc. 
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March 20, 2024 

Michelle Brown 
Robertson-Bryan, Inc. 
via email: michelle@robertson-bryan.com 
 
Subject:  IS/MND Support for the Brentwood WWTP Biosolids Handling Project  

Brentwood, CA  

Dear Ms. Brown,  

Ascent Environmental (dba Ascent) appreciates this opportunity to submit a scope of work to assist with 
the proposed biosolids handling project (project). We understand that the City of Brentwood (City) is 
proposing to construct new process equipment (i.e., organics digester, biosolids dryer, and pyrolysis 
system [BDPS]) and required ancillary facilities (e.g., access road, walkway realignment, building expansion, 
pipe connections) at the existing wastewater treatment plant (WWTP) located at 2201 Elkins Way in 
Brentwood, CA.  

To support the project, Robertson-Bryan, Inc. (RBI) is preparing an Initial Study/Mitigated Negative 
Declaration (IS/MND) to satisfy the California Environmental Quality Act (CEQA) and this scope assumes 
that an IS/MND is the appropriate CEQA document for the project. As a subconsultant to RBI, Ascent will 
support the preparation of the IS/MND by preparing the air quality, greenhouse gas (GHG), energy, noise 
and vibration, and transportation portions as drop-in IS/MND sections. Our proposal includes assistance in 
preparing the project description and all drafts through project approval. Our proposed scope of work, 
schedule, and cost estimate are attached. 

We look forward to working with you on this important project. If you have any questions regarding the 
enclosed scope of work and cost estimate, please feel free to contact us. 

Sincerely,  

 

Honey Walters      Dimitri Antoniou, AICP 
Principal       Air Quality/Noise Practice Leader  
p: 530.574.0772     p: 818.667.0392 
e: honey.walters@ascent.inc    e: dimitri.antoniou@ascent.inc 

Attachments:  

A  Proposed Scope of Work  
B  Price Proposal  
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ATTACHMENT A 

PROPOSED SCOPE OF WORK 
BRENTWOOD WWTP BIOSOLIDS HANDLING PROJECT 

BRENTWOOD, CA 

INTRODUCTION  

Ascent subject matter experts will assist in the preparation of the proposed IS/MND by preparing the air 
quality, GHG, energy, noise and vibration, and transportation sections. This proposal and scope of work are 
a good-faith estimate based on our understanding of the required level of effort to assist RBI and the City 
through approval of the IS/MND. All proposed technical work was determined to be necessary to satisfy 
CEQA requirements based on a review of available project information and applicable regulations (e.g., 
local air district, municipal code). Ascent’s detailed scope and schedule are provided below; our cost 
estimate is included in Attachment B. 

PROPOSED SCOPE OF WORK 

Task 1: Data Collection/Project Management 
This task includes Ascent staff time to kick the project off, coordinate with the project team to obtain 
necessary project information, participate in coordination calls/meetings (virtual), and provide as-needed 
project support (e.g., CEQA strategy). Ascent will coordinate with the applicant team to obtain necessary 
project information and the assumptions related to project construction activities. We will assist the team 
in developing certain aspects of the project description (e.g., construction scheduling, site design) relating 
to or affected by various technical resource analyses that Ascent is preparing (e.g., air quality, noise). 

This task will include a project kickoff meeting/initial request for information (RFI) and Ascent will 
participate in four rounds of subsequent information gathering to ensure all necessary data are obtained 
before beginning the technical analyses (discussed below). The data collection portion of this task assumes 
30-staff hours and would be considered complete once the project team provides approval of agreed-
upon model inputs/assumptions. To facilitate this, Ascent will prepare a brief memo summarizing the 
results of the data coordination effort for City approval, before commencing any technical modeling.  

Deliverables 
 Project kickoff meeting/RFI  
 Ongoing project coordination (four rounds of coordination/30 staff hours) 
 Model assumptions memo 

Task 2: Administrative Draft IS/MND Sections 
As a subconsultant to RBI, Ascent will prepare the air quality, GHG emissions, energy, noise and vibration, 
and transportation portions of the IS/MND as drop-in sections for RBI’s and the City’s review. The detailed 
scopes for each section are described below.  
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Task 2a: Air Quality  
The project site is located in Contra Costa County, within the jurisdiction of the Bay Area Air Quality 
Management District (BAAQMD). Therefore, the air quality analysis will be conducted per the most recent 
version of BAAQMD’s CEQA Guide (2022) and adopted thresholds of significance. 

Criteria Air Pollutants and Ozone Precursors 
To conduct the air quality analysis, Ascent will quantify the project’s construction and non-process related 
operational emissions (e.g., onsite equipment use) of criteria air pollutants and ozone precursors (e.g., 
reactive organic gases [ROG], oxides of nitrogen [NOx], particulate matter [PM10], and fine particulate 
matter [PM2.5]), using the latest version of the California Emissions Estimator Model (CalEEMod) or other 
appropriate models and emissions factors, consistent with BAAQMD guidance.  

Modeling inputs for construction phases will be based on input parameters and assumptions agreed upon 
by the project team, including construction scheduling/phasing, equipment use data, and excavation and 
delivery quantities information. Quantifying operational emissions will include an assessment of emissions 
associated with anticipated mobile sources (e.g., maintenance/operational truck travel, onsite equipment 
use) and stationary sources (e.g., process emissions). Model inputs will require daily and annual activity 
data (e.g., haul truck trip rate and VMT, waste/biosolids process quantities, equipment design parameters) 
obtained during Task 1. This scope assumes that operational process-related emission estimates will be 
provided by the project team (i.e., Anaergia), in coordination with Ascent that would meet our needs for 
CEQA and modeling. Ascent’s team will participate in the coordination effort (Task 1) to ensure the data 
are provided in a format that meets our needs. 

Results of construction and operational emissions modeling will be presented in tabular form and 
compared to adopted CEQA thresholds of significance for the project’s construction and operational 
phases. Should results indicate that thresholds would be exceeded, mitigation measures including clear 
performance standards, timing, and responsibility will be developed. Residual impacts, based on 
substantial evidence (e.g., quantification), will also be presented as appropriate. 

Toxic Air Contaminants  
The project would result in toxic air contaminant (TAC) emissions from construction, primarily associated 
with diesel particulate matter (diesel PM) from off-road heavy-duty construction equipment and 
operations, TACs from combustion and process systems (i.e., BDPS), and mobile-source emissions from 
on-road truck trips (e.g., diesel PM). Per the 2022 BAAQMD CEQA Guide, new sources of TACs should be 
evaluated for potential health risk impacts on an individual and a cumulative basis. Both assessments are 
proposed and described in detail below. 

To conduct the project-level assessment, TACs from construction and operations will be assessed by 
preparing a quantitative Health Risk Assessment (HRA) involving air dispersion modeling, TAC 
prioritization, and risk calculations. The construction TAC assessment portion of the HRA will evaluate 
health risk exposure from diesel particulate matter (diesel PM), the primary TAC of concern associated with 
construction, and fine particulate matter (PM2.5) concentrations, for comparison to adopted BAAQMD 
health and concentration-based thresholds. Because operational mobile-source emissions associated with 
haul trucks and maintenance vehicles are not anticipated to increase, the operational HRA will focus on 
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emissions associated with the proposed BDPS process emissions. TAC emissions from the operation of the 
BDPS and other stationary sources will be quantified using relevant TAC emission factors from BAAQMD or 
other air districts. The mass emissions quantification of criteria air pollutants from operational process 
emissions required for the HRA is assumed to be provided to Ascent by the project team. The construction 
mass emissions (e.g. diesel PM, fugitive dust) prepared for the Criteria Air Pollutants and Ozone Precursors 
assessment described above, will be used to calculate health risk and PM2.5 concentrations.  

To prepare the HRA, air dispersion modeling, using BAAQMD-processed meteorological data, will be 
conducted with the latest version of the American Meteorological Society/Environmental Protection 
Agency Regulatory Model Improvement Committee modeling system (AERMOD). Health risk will be 
estimated using the Hotspots Analysis and Reporting Program Version 2 (HARP 2) or appropriate 
spreadsheet-based calculation tools consistent with HARP 2 and Office of Environmental Health Hazard 
Assessment (OEHHA) guidance/modeling parameters.  

One HRA results scenario, for presentation in the administrative draft IS/MND, is proposed that would 
incorporate all project design features/applicable best-available control technology (BACT). To accomplish 
this, preliminary risk models may be required, using increasingly refined project information/facility-specific 
parameters, based on initial results and coordination with the project team. This scope assumes up to two 
preliminary model scenarios will be required. The final results scenario will present the point of maximum 
impact (PMI), maximally exposed residential receptor (MEIR), and maximally exposed nonresidential 
(worker) receptor (MEWR) for both cancer and non-cancer risk, applicable to the nearby residential, 
recreational, and nonresidential commercial/industrial land uses. A receptor grid will be established 
following BAAQMD guidance to ensure that maximum impacts are identified but will be developed to 
minimize model run time, focusing on discrete receptors. In addition, construction and operational PM2.5 
concentrations will be evaluated. All results will be evaluated using adopted BAAQMD CEQA health-based 
thresholds of significance in tabular form (i.e., no isopleth maps are proposed). It should be noted that the 
HRA is being prepared to satisfy CEQA and will be based on the best available information at the time of 
the analysis; it may not satisfy separate BAAQMD permitting requirements. 

To evaluate cumulative health risks, Ascent will use BAAQMD’s Stationary Source Screening Map to 
identify existing sources of TACs within the identified impact radius. All identified sources, including the 
resulting impacts identified from the project-specific assessment, will be summed for comparison to 
BAAQMD’s cumulative health risk thresholds. This assessment does not include additional emissions or air 
dispersion modeling. Results will be presented in the TAC analysis in the IS/MND. The HRA will be 
prepared as a technical appendix to be appended to the IS/MND, including all emissions and risk 
modeling inputs/outputs, and only results will be included in the IS/MND section. 

Carbon Monoxide and Odors  
The emission of carbon monoxide (CO) only occurs at high-traffic signalized intersections. Based on our 
understanding of the proposed project, construction and operational mobile-source emissions will be 
minor, not warranting a detailed CO analysis. BAAQMD screening criteria will be used to conduct this 
assessment. No dispersion modeling is proposed. 
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Regarding odors, this assessment will be conducted per BAAQMD’s qualitative guidance for odor sources. 
Existing odor complaint data will be accessed and evaluated to inform the analysis. No dispersion 
modeling is proposed.  

Task 2b: Greenhouse Gas Emissions 
The GHG emissions section will briefly summarize the current state of climate change science based on the 
most recent findings of the Intergovernmental Panel on Climate Change’s (IPCC’s), along with applicable 
regulatory framework and relevant guidance in California and the project area (e.g., BAAQMD 2022 CEQA 
Guide, 2022 Scoping Plan, City of Brentwood). In accordance with BAAQMD’s recommendations, 
construction and operational emissions will be quantified and presented. As stated previously, it is assumed 
that process-related GHG emissions will be provided by the project team. Ascent will supplement these 
estimates with any additional calculations needed for other operational activities (e.g., onsite equipment use), 
mobile sources. Project-level impacts for construction will be evaluated using BAAQMD’s adopted best 
management practice approach. The proposed project is a stationary source; thus, appropriate stationary 
source thresholds will be summarized and included in the analysis. Understanding that the proposed project 
may result in reductions to existing waste hauling truck trips, the analysis will address this to the extent 
substantiated trip reduction data are available (e.g., quantification of associated GHG reductions). If such data 
are not available, the analysis will address this component qualitatively or treat project-generated operational 
mobile emissions as new sources. 

Task 2c: Energy 
The energy analysis will evaluate potential impacts based on State CEQA Guidelines Appendix G, analyzing 
whether the project may result in wasteful, inefficient, or unnecessary consumption of energy or conflict 
with a plan for renewable energy or energy efficiency. Ascent will quantify energy consumption for 
construction (e.g., fuel use) and operation (e.g., electricity, fuel use) to supplement process-related energy 
consumption, assumed to be provided by the project team. In addition, the analysis will address the 
increase in non-renewable energy sources that would result from the operation of the project, if applicable 
based on the final design of the system. Fuel consumption rates for on-road and off-road vehicles will be 
obtained from EMFAC. Fuel consumption from on-site operational equipment will be quantified using 
project-specific information and activity data (e.g., equipment type and capacity, annual throughput). Any 
applicable City or project policies/design features that relate to energy conservation or renewable energy 
will be considered in this analysis.  

Task 2d: Noise and Vibration 
The noise and vibration section will include a brief discussion of noise descriptors, identification of 
applicable regulations, and a description of existing noise conditions on the project site and in the 
surrounding area. Ascent’s noise specialist will conduct one 24-hour and two short-term (15-minute to 8-
hour) noise measurements to establish existing conditions. 

Construction noise and operational noise will be modeled and compared to applicable noise standards (i.e., 
Chapter 10, Noise, of the Brentwood General Plan and Chapter 9.32, Noise Regulations, of the Brentwood 
Municipal Code). Where specific standards are not available, guidance from regulatory agencies (e.g., 
California Department of Transportation [Caltrans], Federal Highway Administration [FTA]) will be used. The 
construction noise assessment will also evaluate potential sources of temporary vibration using approved 
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City methods (e.g., FTA). Operational noise sources would include on-site mechanical equipment and noise 
associated with increased vehicle trips on new roads, which will be evaluated based on project-specific 
details (e.g., site plan, traffic data) and assessed using reference noise levels and noise attenuation 
calculations. All modeling results and noise data will be included as attachments.  

Task 2e: Transportation 
Pursuant to Senate Bill (SB) 743, Public Resources Code Section 21099, and California Code of Regulations 
Section 15064.3(a), generally, vehicle miles traveled (VMT) is the most appropriate measure of 
transportation impacts and a project’s effect on automobile delay shall no longer constitute a significant 
impact under CEQA. Therefore, it is assumed that the transportation analysis will evaluate impacts using 
VMT. The project will be evaluated consistent with guidance and thresholds adopted by the lead agency 
(i.e., City of Brentwood). In the absence of any such adopted guidance and thresholds, the Technical 
Advisory on Evaluating Transportation Impacts in CEQA, published by the Governor’s Office of Planning 
and Research (OPR) in 2018, will be relied upon. 

State CEQA Guidelines Section 15064.3(b)(3) (Qualitative Analysis) explains that there may be conditions 
under which a qualitative rather than quantitative analysis of VMT is appropriate. This section states that 
for many projects, a qualitative analysis of construction traffic may be appropriate. In addition, the 
Technical Advisory on Evaluating Transportation Impacts in CEQA notes that projects that generate or 
attract fewer than 110 trips per day generally may be assumed to cause a less-than-significant 
transportation impact, absent substantial evidence indicating otherwise (OPR 2018). As detailed in the OPR 
technical advisory, the VMT analysis for the purposes of CEQA transportation sections is specific to on-
road passenger vehicles, specifically cars and light trucks; thus, heavy truck VMT would not be included in 
the analysis. This analysis will also consider the long-term regional effect of VMT, presumed to be a net 
decrease or no net change, compared to existing conditions. Therefore, the VMT analysis would consider 
the trips associated with all cars and light trucks serving the project site (e.g., employee commutes and 
operational maintenance activities). Ascent will also conduct a qualitative analysis evaluating the impacts 
on bicycle, pedestrian, and transit facilities, roadway hazards and obstructions, and emergency access 
resulting from the implementation of the proposed project.  

Deliverables 
Administrative draft IS/MND drop-in sections:  

 Air Quality (including HRA)  
 Greenhouse Gas Emissions 
 Energy 
 Noise (including Vibration) 
 Transportation 

Task 3: Public Draft IS/MND Sections 
This task includes the preparation of revised drop-in sections (Task 2a through 2e) of the public draft 
IS/MND based on one round of comments from RBI and one round of consolidated, nonconflicting 
comments from the City on the administrative draft IS/MND sections (Task 2). This task assumes that 
comments will be primarily editorial in nature, not requiring substantive revisions resulting in new 
modeling.  
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Task 4: Final Draft IS/MND Sections 
This task includes responding to public comments, including potential comments from regulatory agencies 
(e.g., BAAQMD). This effort is assumed to be minimal, not requiring additional substantive analysis or 
emissions modeling and assumed up to 10 staff hours on up to eight non-substantive comments. 
Additional responses or analysis requested would require a contract amendment. In addition, this task 
includes time for Ascent’s technical expert/project director to participate in up to three public 
meetings/hearings, including preparation and coordination time for each meeting (i.e. a total of 12 staff 
hours).  

SCHEDULE 

Completion of the draft IS/MND sections identified in this proposal (Task 2) can be completed in eight 
weeks from completion of the data collection phase of Task 1, indicated by final approval of the model 
assumptions memo. Subsequent draft sections (Task 3 and Task 4) can be completed within three weeks of 
receipt of consolidated, nonconflicting comments on the submitted draft. All deliverables will be in 
electronic Word format, and it is assumed that the IS/MND template will be provided to Ascent to prepare 
drop-in sections for RBI and City review. 
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ATTACHMENT B 

PRICE PROPOSAL 
BRENTWOOD WWTP BIOSOLIDS HANDLING PROJECT 

BRENTWOOD, CA 

The proposed price to complete the enclosed scope of work is estimated to be $95,900 and is summarized 
below. 

TASK Principal 
$390/hr 

Air/Noise 
Director/ 

Project Manager 
$255/hr 

Sr. Analyst 
$175/hr 

Analyst/ 
Admin/ 

Graphics 
$155/hr 

TOTAL 

Task 1: Data Collection/Management 8 18 12 0 $9,810 
Task 2: Administrative Draft IS/MND Sections  
 Task 2a: Air Quality + HRA 4 32 165 4 $39,215 
 Task 2b: Greenhouse Gas Emissions 2 6 20 4 $6,430 
 Task 2c: Energy 2 4 12 0 $3,900 
 Task 2d: Noise and Vibration  2 10 45 12 $13,065 
 Task 2e: Transportation 2 2 0 20 $4,390 
Task 2 Total     $67,000 
Task 3: Public Draft IS/MND Sections 6 16 10 20 $11,270 
Task 4: Final IS/MND Sections 6 10 10 6 $7,570 
Subtotal  $95,650 
Direct Expenses 

Noise Survey  $250 
TOTAL  $95,900 

* Direct costs include travel per diem to/from site for conducting ambient noise measurements. 

ASSUMPTIONS 
1. Time and Materials. The proposal is a time and materials not-to-exceed price to perform the individual 

identified tasks in the proposed scope of work. Monthly invoices will be submitted based on progress 
toward completion occurring in each billing period. 

2. Price and Staff Allocation to Tasks. Ascent may reallocate costs and labor resources, as needed, so long 
as the total contract price is not exceeded. 

3. Billing Rates. Costs were determined based on the proposed scope of work and Ascent’s current billing 
rates. Any budget augmentations or contract amendments in subsequent years will be calculated using 
updated billing rates, unless precluded by contract terms. 

4. Out of Scope Items: Substantive project description revisions, resulting in emissions or noise modeling 
reruns, after approval of the final assumptions memo (Task 1), would result in the need for a contract 
amendment. 
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